DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/27/12
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
STATE/FEDERAL AID NO: T200312601 CONTRACT TIME : 607 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : T200312601

THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
MILLING, OVERLAYING AND WIDENING ROADWAY WITH BITUMINOUS
CONCRETE; CONSTRUCTING PCC CURB, GUTTER, AND SIDEWALK;
PLACING DRAINAGE INLETS, PIPE, AND UNDERDRAINS, CONSTRUCTING

STORMWATER MANAGEME

NT POND; APPLYING PAVEMENT STRIPING, AND

OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE

LOCATION, NOTES AND

DETAILS SHOWN ON THE PLANS AND AS

DIRECTED BY THE ENGINEER.

SET-ASIDE

VENDOR RANKING

Contract was awarded on 02/27/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 7,127,766.32 119.0881% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 5,985,287.72 100.0000% 83.9714%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 7,313,027.48 122.1834% 102.5991%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 7,492,406.74 125.1804% 105.1158%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 7,645,858.43 127.7442% 107.2686%
5 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 8,080,334.98 135.0033% 113.3642%
6 ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490 $ 9,112,216.43 152.2436% 127.8411%
I ( 0 ) | ( 1) | ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 NON-FIXED QUANTITY ITEMS
| | |
0010 201000 LUMP | 37000.00000 37000.00] 26500.00000 26500.00 | 43500.00000 43500.00
CLEARING AND GRUBBING | |
0020 202000 26400.000 cCY | 6.47178 170854.99| 6.25000 165000.00]| 11.50000 303600.00
EXCAVATION AND EMBANKMENT | |
0030 208000 1300.000 CY | 10.69002 13897.03] 10.50000 13650.00] 11.50000 14950.00
EXCAVATION AND BACKFILLING FOR PIPE | |
TRENCHES I I |
0040 209001 6703.000 CY | 10.90759 73113.58]| 21.75000 145790.25]| 17.00000 113951.00
BORROW, TYPE A | |
0050 210000 1560.000 CY | 11.22339 17508.49| 19.80000 30888.00] 13.50000 21060.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211000 LUMP | 14000.00000 14000.00]| 45000.00000 45000.00]| 34500.00000 34500.00
|

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
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FINAL
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PAGE
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WMA, SUPERPAVE, BITUMINOUS CONCRETE

CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0070 212000 1024.000 CY | 9.34391 9568.16 | 9.37500 9600.00 | 17.00000 17408.00
UNDERCUT EXCAVATION | |
0080 250000 255.000 cCY | 8.54125 2178.02] 0.80000 204.00] 17.00000 4335.00
SEDIMENT REMOVAL | |
0090 251000 4400.000 LF | 1.28861 5669.88] 1.23000 5412.00] 2.25000 9900.00
SILT FENCE | |
0100 251001 1300.000 LF | 3.45213 4487.77]| 3.18000 4134.00]| 3.00000 3900.00
REINFORCED SILT FENCE | |
0110 252000 89.000 EACH | 141.18914 12565.83]| 175.42000 15612.38]| 115.00000 10235.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | |
0120 252001 22.000 EACH | 152.92329 3364.31] 313.44000 6895.68] 115.00000 2530.00
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 1256.49600 1256.50]| 1950.00000 1950.00]| 575.00000 575.00
SUMP PIT, TYPE 2 | |
0140 266000 8.000 CY | 126.12143 1008.97| 75.00000 600.00] 455.00000 3640.00
SANDBAG DIKES | |
0150 268000 1485.000 TON | 19.97344 29660.56| 8.01000 11894.85]| 33.50000 49747.50
STABILIZED CONSTRUCTION ENTRANCE | |
0160 270500 1.000 EACH | 351.98893 351.99] 325.00000 325.00] 600.00000 600.00
DEWATERING BAG | |
0170 271000 4858.000 CY | 8.77606 42634.10]| 10.36000 50328.88] 11.50000 55867.00
STORMWATER MANAGEMENT POND | |
0180 272000 1.000 EACH | 12840.64833 12840.65] 9285.00000 9285.00 | 41500.00000 41500.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0190 272500 1.000 EACH | 721.88579 721.89]| 350.00000 350.00] 400.00000 400.00
SKIMMER DEWATERING DEVICE | |
0200 274001 239.000 CY | 40.00000 9560.00 | 70.01000 16732.39] 23.00000 5497.00
CLAY BORROW, STORMWATER MANAGEMENT POND | |
POND LINER | |
0210 302007 10466.000 CY | 32.66136 341833.79] 24.00000 251184.00] 34.00000 355844.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0220 401813 5847.000 TON | 62.82000 367308.54] 67.03000 391924.41| 68.00000 397596.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 70-22 | | |
0230 401819 14636.000 TON | 51.43000 752729.48| 60.54000 886063.44] 61.25000 896455.00
|
|

BASE COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/27/12
PAGE : 001 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0240 401821 217.000 TON | 97.53000 21164.01| 54.50000 11826.50] 108.00000 23436.00
|

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22, PATCHING
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LINE NO / ITEM CODE / ALT

0 )

NGINEER'S ESTIMATE

I(

1

|A-DEL CONSTRUCTION CO INC

I(

)

|[MUMFORD & MILLER CONCRETE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0250 401822 1322.000 TON | 77.76000 102798.72]| 48.50000 64117.00] 78.00000 103116.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 64-22, PATCHING | |
0260 401823 1903.000 TON | 73.00917 138936.45]| 65.00000 123695.00]| 77.50000 147482.50
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING I [ |
0270 401830 6022.000 TON | 64.73000 389804.06 | 77.70000 467909.40| 76.50000 460683.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 70-22 (NON- CARBONATE STONE) | |
0280 402000 115.000 TON | 75.87869 8726.05| 55.00000 6325.00] 99.00000 11385.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0290 406001 40099.000 SYIN | 0.80244 32177.04] 0.01000 400.99] 0.90000 36089.10
HOT-MIX PATCHING | |
0300 503001 684.000 SY | 113.82216 77854.36 | 36.05000 24658.20] 170.00000 116280.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0310 503006 1700.000 EACH | 18.25914 31040.54] 3.75000 6375.00]| 30.00000 51000.00
DOWEL BARS | |
0320 602615 2025.000 SF | 60.00000 121500.00] 32.80000 66420.00] 32.50000 65812.50
MODULAR BLOCK RETAINING WALL | |
0330 606504 5.000 LF | 250.00000 1250.00| 25.00000 125.00| 285.00000 1425.00
ALUMINUM HANDRAIL | |
0340 612021 1088.000 LF | 31.01881 33748.47] 37.66000 40974.08]| 33.50000 36448.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | |
0350 612022 4882.000 LF | 35.36168 172635.72| 42.54000 207680.28 | 39.25000 191618.50
REINFORCED CONCRETE PIPE, 18", CLASS IV | |
0360 612023 409.000 LF | 54.16840 22154.88]| 45.48000 18601.32]| 51.00000 20859.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | |
0370 612025 188.000 LF | 73.17392 13756.70]| 65.99000 12406.12| 70.00000 13160.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | |
0380 612030 306.000 LF | 60.00000 18360.00]| 46.95000 14366.70]| 44.00000 13464.00
REINFORCED CONCRETE PIPE, 18", CLASS V | |
0390 612031 136.000 LF | 80.00000 10880.00] 56.52000 7686.72 | 62.50000 8500.00
REINFORCED CONCRETE PIPE, 24", CLASS V | |
0400 612032 155.000 LF | 39.32020 6094.63| 40.74000 6314.70] 38.00000 5890.00
REINFORCED CONCRETE PIPE, 15", CLASS V | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT : N2
SET-ASIDE
0 ) I ( 1 I( 2 )

NGINEER'S ESTIMATE

|A-DEL CONSTRUCTION CO INC

|[MUMFORD & MILLER CONCRETE INC

|
|
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0410 612033 189.000 LF | 47.86720 9046.90] 54.36000 10274.04 45.00000 8505.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | |
0420 612034 173.000 LF | 87.73440 15178.05]| 92.00000 15916.00]| 100.00000 17300.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | |
0430 612039 251.000 LF | 95.00000 23845.00] 105.03000 26362.53 118.00000 29618.00
REINFORCED CONCRETE PIPE, 36" CLASS V | |
0440 612219 86.000 LF | 120.00000 10320.00]| 92.34000 7941.24| 105.00000 9030.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
24"X38", CLASS IV | |
0450 612223 192.000 LF | 150.00000 28800.00 | 91.00000 17472.00] 98.50000 18912.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
19"X30", CLASS V | |
0460 612503 90.000 LF | 25.00000 2250.00] 26.98000 2428.20] 53.00000 4770.00
PVC PIPE, 8" | | |
0470 612529 12141.000 LF | 1.17729 14293.48| 1.25000 15176.25] 1.60000 19425.60
PIPE VIDEO INSPECTION | |
0480 617002 2.000 EACH | 625.82817 1251.66| 525.00000 1050.00]| 935.00000 1870.00
REINFORCED CONCRETE FLARED END SECTION, | |
15" | | |
0490 617003 1.000 EACH | 799.14884 799.15] 650.00000 650.00] 1050.00000 1050.00
REINFORCED CONCRETE FLARED END SECTION, | |
18" | | |
0500 617004 1.000 EACH | 1500.00000 1500.00| 775.00000 775.00 | 1100.00000 1100.00
REINFORCED CONCRETE FLARED END SECTION, | |
21" | | |
0510 617005 1.000 EACH | 1010.29556 1010.30] 1562.34000 1562.34] 1165.00000 1165.00
REINFORCED CONCRETE FLARED END SECTION, | |
24" | | |
0520 617009 3.000 EACH | 1949.39320 5848.18]| 1670.00000 5010.00] 2470.00000 7410.00
REINFORCED CONCRETE FLARED END SECTION, | |
36" | | |
0530 617164 4.000 EACH | 2500.00000 10000.00]| 1315.00000 5260.00] 1650.00000 6600.00
REINFORCED CONCRETE FLARED END SECTION, | |
19" X 30" | | |
0540 701010 3978.000 LF | 18.58936 73948.47| 14.42000 57362.76 | 17.00000 67626.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | |
0550 701011 7351.000 LF | 14.66162 107777.57| 13.47000 99017.97| 20.00000 147020.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
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LINE NO / ITEM CODE / ALT

0 )

(
ENGINEER'S ESTIMATE

I(

1

|A-DEL CONSTRUCTION CO INC

I(

2 )

|[MUMFORD & MILLER CONCRETE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0560 701020 8639.000 LF | 14.46660 124976.96 | 14.32000 123710.48]| 20.75000 179259.25
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 1-8 | |
0570 701022 1574.000 LF | 17.31734 27257.49| 14.43000 22712.82]| 17.50000 27545.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 3-8 | |
0580 701027 209.000 LF | 20.04235 4188.85]| 14.42000 3013.78] 21.50000 4493.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
MODIFIED | | |
0590 701505 4.000 EACH | 150.00000 600.00] 65.00000 260.00] 68.00000 272.00
P.C.C. PARKING BUMPER | |
0600 705001 41184.000 SF | 3.74791 154353.93| 3.71000 152792.64| 5.30000 218275.20
P.C.C. SIDEWALK, 4" | |
0610 705002 5338.000 SF | 4.10826 21929.89] 4.91000 26209.58] 6.50000 34697.00
P.C.C. SIDEWALK, 6" | |
0620 705005 744.000 SF | 8.00000 5952.00] 7.52000 5594.88]| 8.25000 6138.00
P. C. C. SIDEWALK, 8" | |
0630 705007 493.000 SF | 22.94892 11313.82] 24.65000 12152.45] 33.00000 16269.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0640 705519 11861.000 SF | 7.35845 87278.58]| 8.58000 101767.38]| 10.25000 121575.25
PATTERNED PORTLAND CEMENT CONCRETE | |
SIDEWALK, 6" | |
0650 708051 21.000 EACH | 2426.87231 50964.32] 2303.00000 48363.00]| 1960.00000 41160.00
DRAINAGE INLET, 34" X 24" | |
0660 708052 39.000 EACH | 2844.91525 110951.69| 2672.00000 104208.00] 2330.00000 90870.00
DRAINAGE INLET, 48" X 30" | |
0670 708053 9.000 EACH | 2873.44289 25860.99] 3170.00000 28530.00] 2875.00000 25875.00
DRAINAGE INLET, 48" X 48" | |
0680 708054 3.000 EACH | 3574.73913 10724.22| 3530.00000 10590.00] 3725.00000 11175.00
DRAINAGE INLET, 66" X 30" | |
0690 708057 6.000 EACH | 3289.11472 19734.69| 3156.00000 18936.00]| 4100.00000 24600.00
DRAINAGE INLET, 72" X 24" | |
0700 708058 4.000 EACH | 4487.15726 17948.63| 5356.00000 21424.00] 4275.00000 17100.00
DRAINAGE INLET, 72" X 48" | |
0710 708111 4.000 EACH | 2569.60537 10278.42]| 2385.00000 9540.00 | 2000.00000 8000.00
MANHOLE, 48" X 30" | |
0720 708113 1.000 EACH | 3376.15000 3376.15] 3006.00000 3006.00] 3200.00000 3200.00
|

MANHOLE, 66" X 30"
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CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0730 708586 1.000 EACH | 3200.00000 3200.00] 1916.00000 1916.00| 1850.00000 1850.00
JUNCTION BOX, 48" X 48" | |
0740 710001 12.000 EACH | 820.96765 9851.61]| 1496.43000 17957.16| 600.00000 7200.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0750 710002 1.000 EACH | 723.33310 723.33]| 1231.90000 1231.90] 425.00000 425.00
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0760 710501 2.000 EACH | 1720.02892 3440.06 | 2400.00000 4800.00| 1935.00000 3870.00
CONVERTING EXISTING CATCH BASIN TO | |
MANHOLE | | |
0770 710506 17.000 EACH | 777.16111 13211.74] 728.98000 12392.66| 1300.00000 22100.00
ADJUST AND REPAIR EXISTING SANITARY | |
MANHOLE I I |
0780 712005 234.000 SY | 44.87700 10501.22] 16.93000 3961.62] 33.00000 7722.00
RIPRAP, R-4 | |
0790 713001 3376.000 SY | 3.42829 11573.91| 2.36000 7967.36 | 1.50000 5064.00
GEOTEXTILES, STABILIZATION | |
0800 713003 234.000 SY | 2.80659 656.74] 2.17000 507.78 | 3.00000 702.00
GEOTEXTILES, RIPRAP | |
0810 715001 7954.000 LF | 12.30557 97878.50]| 8.89000 70711.06 | 9.30000 73972.20
PERFORATED PIPE UNDERDRAINS, 6" | |
0820 716000 7.000 EACH | 944.78793 6613.52] 785.00000 5495.00] 1165.00000 8155.00
CONVERTING EXISTING DRAINAGE INLET TO | |
JUNCTION BOX | |
0830 718511 1.000 EACH | 900.00000 900.00] 1100.00000 1100.00]| 1425.00000 1425.00
CURB/SIDEWALK OPENING | |
0840 720533 1.000 EACH | 2500.00000 2500.00] 2100.00000 2100.00] 2585.00000 2585.00
PERMANENT WOOD BARRICADE | |
0850 727004 20.000 LF | 30.00000 600.00] 65.00000 1300.00]| 60.00000 1200.00
CHAIN-LINK FENCE, 6' HIGH | |
0860 727006 4.000 EACH | 160.00000 640.00] 70.00000 280.00] 320.00000 1280.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | |
0870 727014 1000.000 LF | 1.47024 1470.24| 0.96000 960.00] 2.00000 2000.00
CONSTRUCTION SAFETY FENCE | |
0880 727015 61.000 EACH | 268.61771 16385.68] 275.00000 16775.00] 185.00000 11285.00
MONUMENTS | | |
0890 727522 288.000 LF | 75.00000 21600.00] 41.00000 11808.00]| 66.00000 19008.00
|

DECORATIVE FENCE
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CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0900 732002 14357.000 SY | 4.00843 57549.03| 1.00000 14357.00]| 4.00000 57428.00
TOPSOIL, 6" DEPTH | | |
0910 733002 7186.000 SY | 2.20343 15833.85] 2.57000 18468.02]| 2.00000 14372.00
TOPSOILING, 6" DEPTH | |
0920 734013 27258.000 SY | 1.71198 46665.15] 0.38000 10358.04] 0.65000 17717.70
PERMANENT GRASS SEEDING, DRY GROUND | |
0930 734015 6353.000 SY | 1.87263 11896.82]| 0.28000 1778.84| 0.85000 5400.05
PERMANENT GRASS SEEDING, WET GROUND | |
0940 734017 13629.000 SY | 0.20317 2769.00] 0.30000 4088.70]| 0.60000 8177.40
TEMPORARY GRASS SEEDING, DRY GROUND | |
0950 735535 1007.000 SY | 2.29136 2307.40]| 3.65000 3675.55]| 2.25000 2265.75
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0960 737002 1593.000 SY | 4.32264 6885.97] 4.02000 6403.86 | 3.00000 4779.00
MULCHING, PLANTS | |
0970 737523 LUMP | 159915.00000 159915.00] 98866.75000 98866.75| 107508.00000 107508.00
PLANTING I I |
0980 743003 1062.000 EADY | 12.39745 13166.09| 8.09000 8591.58]| 17.00000 18054.00
ARROWPANELS, TYPE C | |
0990 743004 140.000 EADY | 55.92786 7829.90| 65.87000 9221.80]| 86.00000 12040.00
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
1000 743006 188980.000 EADY | 0.16666 31495.41| 0.05000 9449.00 | 0.17000 32126.60
PLASTIC DRUMS | |
1010 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00] 75.00000 22500.00
TRAFFIC OFFICERS | |
1020 743010 120.000 EADY | 113.98967 13678.76 | 25.00000 3000.00] 115.00000 13800.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
1030 743050 10483.000 HOUR | 44.52000 466703.16| 44.52000 466703.16| 44.52000 466703.16
FLAGGER, NEW CASTLE COUNTY, STATE | |
1040 743062 2621.000 HOUR | 64.55000 169185.55] 64.55000 169185.55] 64.55000 169185.55
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
1050 743504 32.000 EACH | 131.76598 4216.51| 172.79000 5529.28] 145.00000 4640.00
WARNING SIGNS | |
1060 743507 45270.000 LFDY | 0.35000 15844.50] 0.02000 905.40 | 0.30000 13581.00
TEMPORARY BARRICADE, TYPE III | |
1070 743525 12050.000 EADY | 1.98969 23975.76| 0.50000 6025.00] 1.50000 18075.00
|

TEMPORARY WARNING SIGNS
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PAGE

02/27/12
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FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
0 ) I( 1 I( 2 )

LINE NO / ITEM CODE / ALT

NGINEER'S ESTIMATE

|A-DEL CONSTRUCTION CO INC

|[MUMFORD & MILLER CONCRETE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1080 744505 13.000 EACH | 368.03375 4784.44| 193.08000 2510.04] 285.00000 3705.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
1090 744506 4.000 EACH | 1940.96330 7763.85]| 2340.00000 9360.00| 2510.00000 10040.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | |
POLYMER CONCRETE | |
1100 744520 19.000 EACH | 819.49194 15570.35]| 650.00000 12350.00]| 685.00000 13015.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | |
CONCRETE | | |
1110 744523 9.000 EACH | 1192.01050 10728.09]| 1245.00000 11205.00] 1200.00000 10800.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | |
CONCRETE | | |
1120 744524 15.000 EACH | 750.00000 11250.00] 765.00000 11475.00]| 820.00000 12300.00
CONDUIT JUNCTION WELL, TYPE 5, PRECAST | |
CONCRETE | | |
1130 744525 19.000 EACH | 288.36688 5478.97] 200.00000 3800.00] 225.00000 4275.00
REMOVAL OF EXISTING JUNCTION WELL | |
1140 745521 223.000 LF | 4.55303 1015.33]| 3.00000 669.00] 8.00000 1784.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1150 745524 3509.000 LF | 4.28588 15039.15]| 3.07000 10772.63| 3.50000 12281.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | |
1160 745527 4167.000 LF | 9.15319 38141.34] 9.00000 37503.00]| 9.45000 39378.15
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1170 745528 281.000 LF | 7.27743 2044.96 | 4.21000 1183.01] 4.80000 1348.80
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
1180 745542 1737.000 LF | 24.00477 41696.29 | 8.50000 14764.50]| 17.00000 29529.00
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE | |
1190 745543 14.000 LF | 78.24326 1095.41 | 50.00000 700.00]| 57.00000 798.00
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-OPEN CUT | |
1200 745544 6336.000 LF | 5.68748 36035.87| 8.00000 50688.00] 7.10000 44985.60
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1210 745545 90.000 LF | 6.02404 542.16 | 6.50000 585.00] 7.00000 630.00
|

INSTALLATION OF CONDUIT ON WOOD POLE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/27/12
PAGE : 001 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1220 745547 37.000 LF | 4.07037 150.60| 3.20000 118.40| 3.50000 129.50
|

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1230 745556 856.000 LF | 1.21834 1042.90]| 7.50000 6420.00] 8.00000 6848.00
INSTALLATION OF FIRST DUCT IN NEW | |
CONDUIT | | |
1240 745557 2158.000 LF | 0.25562 551.63| 3.25000 7013.50] 3.50000 7553.00
INSTALLATION OF EACH ADDITIONAL DUCT IN | |
NEW CONDUIT | |
1250 746512 1538.000 LF | 1.38683 2132.94| 2.15000 3306.70] 2.30000 3537.40
CABLES, 1/#6 AWG | |
1260 746515 569.000 LF | 1.20000 682.80] 1.85000 1052.65]| 2.00000 1138.00
INSULATED GROUND CABLES, 1/#6 | |
1270 746516 3.000 EACH | 825.91621 2477.75] 2942.00000 8826.00 | 2225.00000 6675.00
SERVICE INSTALLATION | |
1280 746518 6.000 EACH | 3000.00000 18000.00]| 2750.00000 16500.00]| 2920.00000 17520.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | |
DAVIT ARM, 35' POLE | |
1290 746594 6.000 EACH | 650.00000 3900.00] 535.00000 3210.00] 570.00000 3420.00
LUMINAIRE (HPS), 250 WATT | |
1300 746717 3.000 EACH | 900.00000 2700.00] 2415.00000 7245.00 | 1140.00000 3420.00
ELECTRIC SERVICE ON PEDESTAL WITH | |
SERVICE RISER | |
1310 746727 152.000 LF | 1.50000 228.00] 4.55000 691.60] 5.00000 760.00
SUPPLY OF 8/2 UF W/GROUND | |
1320 746774 5290.000 LF | 8.00470 42344.86 | 7.00000 37030.00] 8.00000 42320.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1330 746830 6.000 cCY | 654.75924 3928.56| 1081.15000 6486.90] 510.00000 3060.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | |
1340 746847 12.000 EACH | 2363.78073 28365.37] 2655.00000 31860.00] 2850.00000 34200.00
POLE BASE, TYPE 3 | |
1350 746850 21.000 EACH | 707.51989 14857.92] 505.60000 10617.60] 570.00000 11970.00
POLE BASE, TYPE 4 | | |
1360 746852 6.000 EACH | 759.54402 4557.26 | 800.00000 4800.00| 855.00000 5130.00
POLE BASE, TYPE 6 | |
1370 747506 5.000 EACH | 935.47270 4677.36 | 1357.80000 6789.00] 1200.00000 6000.00
CABINET BASE | |
1380 748015 5515.000 SF | 2.44187 13466.91| 4.28000 23604.20] 3.70000 20405.50
|
|

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL
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CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
o ) I( 1 I( 2 )

LINE NO / ITEM CODE / ALT

(
ENGINEER'S ESTIMATE
I

|A-DEL CONSTRUCTION CO INC

|[MUMFORD & MILLER CONCRETE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1390 748019 77030.000 LF | 0.18016 13877.72]| 0.19000 14635.70]| 0.22000 16946.60
TEMPORARY MARKINGS, PAINT, 4" | |
1400 748026 2030.000 SF | 0.78745 1598.52]| 1.00000 2030.00] 0.85000 1725.50
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
1410 748027 232.000 LF | 3.19613 741.50]| 3.50000 812.00| 2.25000 522.00
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" | |
1420 748506 30354.000 LF | 0.46291 14051.17| 0.34000 10320.36| 0.38000 11534.52
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1430 748530 23050.000 SF | 2.01443 46432.61 | 1.00000 23050.00] 1.25000 28812.50
REMOVAL OF PAVEMENT STRIPING | |
1440 748553 25.000 EACH | 15.00000 375.00] 205.00000 5125.00] 225.00000 5625.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | |
PAVEMENT MARKINGS, BIKE SYMBOL | |
1450 749687 183.000 EACH | 66.59028 12186.02]| 27.78000 5083.74] 42.50000 7777.50
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | |
1460 749688 1.000 EACH | 45.84540 45.85| 100.00000 100.00| 85.00000 85.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | |
THAN OR EQUAL TO 6" DEPTH | |
1470 753516 LUMP | 80000.00000 80000.00] 75000.00000 75000.00 | 44300.00000 44300.00
SANITARY SEWER SYSTEM | |
1480 758000 7714.000 SY | 9.04781 69794.81| 5.00000 38570.00] 7.50000 57855.00
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | | |
1490 759502 27.000 EAMO | 4098.45361 110658.25]| 3290.00000 88830.00| 3670.00000 99090.00
FIELD OFFICE, SPECIAL I | |
1500 760507 36481.000 SYIN | 0.63434 23141.36| 0.60000 21888.60] 0.90000 32832.90
PROFILE MILLING, HOT-MIX | |
1510 761001 1165.000 SY | 7.96327 9277.21| 3.02000 3518.30] 12.00000 13980.00
BUTT JOINTS, HOT MIX | |
1520 762001 10976.000 LF | 0.92773 10182.76| 0.85000 9329.60]| 1.70000 18659.20
SAW CUTTING, HOT MIX | |
1530 762002 321.000 LF | 5.22489 1677.19] 25.19000 8085.99| 4.00000 1284.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1540 763000 LUMP | 335059.93500 335059.94| 30000.00000 30000.00|] 244500.00000 244500.00
|

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1550 763500 LUMP | 317288.69000 317288.69] 35000.00000 35000.00| 146000.00000 146000.00
MAINTENANCE OF TRAFFIC | |
1560 763501 LUMP | 317288.69000 317288.69] 109000.00000 109000.00| 173200.00000 173200.00
CONSTRUCTION ENGINEERING | |
1570 763508 LUMP | 10000.00000 10000.00] 5000.00000 5000.00] 500.00000 500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | |
1580 763509 25.000 EAMO | 187.76070 4694.02| 25.00000 625.00] 50.00000 1250.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1590 763597 150.000 HOUR | 129.49323 19423.98] 50.00000 7500.00 | 155.00000 23250.00
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | $ 7,127,766.32]| $ 5,985,287.72]| $ 7,313,027.48
+ + +
CONTRACT TOTALS | $ 7,127,766.32] $ 5,985,287.72]| $ 7,313,027.48

DBE GOALS

0

o

o

o
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CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I( 3 I( 4 ) I( 5 )

LINE NO / ITEM CODE / ALT

IDAISY CONSTRUCTION COMPANY
I I

|DIAMOND MATERIALS LLC

| GREGGO & FERRARA INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NON-FIXED QUANTITY ITEMS
| | |
0010 201000 LUMP | 70000.00000 70000.00| 13866.51000 13866.51| 32000.00000 32000.00
CLEARING AND GRUBBING | |
0020 202000 26400.000 CY | 9.00000 237600.00]| 11.34000 299376.00| 18.00000 475200.00
EXCAVATION AND EMBANKMENT | |
0030 208000 1300.000 CY | 10.00000 13000.00]| 6.90000 8970.00| 18.00000 23400.00
EXCAVATION AND BACKFILLING FOR PIPE | |
TRENCHES | | |
0040 209001 6703.000 CY | 16.50000 110599.50] 22.12000 148270.36 | 29.00000 194387.00
BORROW, TYPE A | |
0050 210000 1560.000 CY | 21.40000 33384.00] 18.89000 29468.40] 18.00000 28080.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211000 LUMP | 60000.00000 60000.00] 23309.72000 23309.72]| 26000.00000 26000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | |
0070 212000 1024.000 CY | 13.00000 13312.00] 16.21000 16599.04| 16.00000 16384.00
UNDERCUT EXCAVATION | |
0080 250000 255.000 CY | 20.00000 5100.00] 19.48000 4967.40| 18.00000 4590.00
SEDIMENT REMOVAL | |
0090 251000 4400.000 LF | 1.35000 5940.00] 1.26000 5544.00] 2.30000 10120.00
SILT FENCE | |
0100 251001 1300.000 LF | 2.60000 3380.00] 5.25000 6825.00] 3.30000 4290.00
REINFORCED SILT FENCE | |
0110 252000 89.000 EACH | 170.00000 15130.00]| 304.93000 27138.77] 270.00000 24030.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | |
0120 252001 22.000 EACH | 130.00000 2860.00] 251.17000 5525.74| 270.00000 5940.00
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 4000.00000 4000.00]| 2782.43000 2782.43| 1200.00000 1200.00
SUMP PIT, TYPE 2 | |
0140 266000 8.000 CY | 145.00000 1160.00| 390.27000 3122.16/| 300.00000 2400.00
SANDBAG DIKES | |
0150 268000 1485.000 TON | 34.00000 50490.00] 21.34000 31689.90] 33.00000 49005.00
STABILIZED CONSTRUCTION ENTRANCE | |
0160 270500 1.000 EACH | 800.00000 800.00 | 515.67000 515.67]| 200.00000 200.00
DEWATERING BAG | |
0170 271000 4858.000 CY | 12.00000 58296.00] 12.98000 63056.84] 18.00000 87444.00
|

STORMWATER MANAGEMENT POND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01

COUNTIES : NEW CASTLE

DATE
PAGE

02/27/12
001 -15

LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
| ( 3 ) [ ( 4 I ( 5 )
|DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0180 272000 1.000 EACH | 13000.00000 13000.00] 11872.38000 11872.38] 13000.00000 13000.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0190 272500 1.000 EACH | 1300.00000 1300.00] 568.78000 568.78| 1500.00000 1500.00
SKIMMER DEWATERING DEVICE | |
0200 274001 239.000 CY | 48.00000 11472.00] 31.92000 7628.88 | 32.00000 7648.00
CLAY BORROW, STORMWATER MANAGEMENT POND | |
POND LINER | |
0210 302007 10466.000 CY | 41.50000 434339.00]| 39.25000 410790.50]| 50.00000 523300.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0220 401813 5847.000 TON | 61.50000 359590.50] 62.91000 367834.77] 66.00000 385902.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 70-22 | | |
0230 401819 14636.000 TON | 56.20000 822543.20| 60.04000 878745.44| 61.00000 892796.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | |
0240 401821 217.000 TON | 70.00000 15190.00]| 100.35000 21775.95] 140.00000 30380.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22, PATCHING | |
0250 401822 1322.000 TON | 60.00000 79320.00] 69.59000 91997.98| 98.00000 129556.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 64-22, PATCHING | |
0260 401823 1903.000 TON | 60.00000 114180.00] 68.47000 130298.41| 98.00000 186494.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING I [ |
0270 401830 6022.000 TON | 74.00000 445628.00] 72.83000 438582.26| 73.00000 439606.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 70-22 (NON- CARBONATE STONE) | |
0280 402000 115.000 TON | 82.00000 9430.00| 137.56000 15819.40| 140.00000 16100.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0290 406001 40099.000 SYIN | 0.90000 36089.10] 0.30000 12029.70]| 2.40000 96237.60
HOT-MIX PATCHING | |
0300 503001 684.000 SY | 178.00000 121752.00]| 96.67000 66122.28] 250.00000 171000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0310 503006 1700.000 EACH | 19.00000 32300.00] 16.59000 28203.00] 12.00000 20400.00
| | |

DOWEL BARS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01
LETTING DATE 02/02/12 DISTRICT : N2
SET-ASIDE

COUNTIES

NEW CASTLE

DATE
PAGE

02/27/12
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( 3 I( 4
DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

|DIAMOND MATERIALS LLC

I(
|GREGGO & FERRARA INC

)

REINFORCED CONCRETE FLARED END SECTION,

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0320 602615 2025.000 SF | 32.40000 65610.00| 35.59000 72069.75] 38.00000 76950.00
MODULAR BLOCK RETAINING WALL | |
0330 606504 5.000 LF | 400.00000 2000.00] 99.75000 498.75] 400.00000 2000.00
ALUMINUM HANDRAIL | |
0340 612021 1088.000 LF | 51.25000 55760.00 | 37.58000 40887.04 51.00000 55488.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | |
0350 612022 4882.000 LF | 58.70000 286573.40] 40.01000 195328.82]| 67.00000 327094.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | |
0360 612023 409.000 LF | 57.60000 23558.40] 49.78000 20360.02] 71.00000 29039.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | |
0370 612025 188.000 LF | 89.00000 16732.00] 59.50000 11186.00] 77.00000 14476.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | |
0380 612030 306.000 LF | 69.00000 21114.00] 38.51000 11784.06| 67.00000 20502.00
REINFORCED CONCRETE PIPE, 18", CLASS V | |
0390 612031 136.000 LF | 73.00000 9928.00] 55.99000 7614.64| 76.00000 10336.00
REINFORCED CONCRETE PIPE, 24", CLASS V | |
0400 612032 155.000 LF | 58.00000 8990.00| 45.05000 6982.75] 51.00000 7905.00
REINFORCED CONCRETE PIPE, 15", CLASS V | |
0410 612033 189.000 LF | 76.00000 14364.00] 49.17000 9293.13]| 56.00000 10584.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | |
0420 612034 173.000 LF | 111.00000 19203.00]| 78.07000 13506.11| 120.00000 20760.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | |
0430 612039 251.000 LF | 121.00000 30371.00] 100.04000 25110.04| 130.00000 32630.00
REINFORCED CONCRETE PIPE, 36" CLASS V | |
0440 612219 86.000 LF | 108.00000 9288.00| 85.70000 7370.20| 110.00000 9460.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
24"X38", CLASS IV | |
0450 612223 192.000 LF | 103.00000 19776.00]| 82.49000 15838.08]| 110.00000 21120.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
19"X30", CLASS V | |
0460 612503 90.000 LF | 34.00000 3060.00] 25.69000 2312.10] 40.00000 3600.00
PVC PIPE, 8" | | |
0470 612529 12141.000 LF | 2.55000 30959.55] 1.48000 17968.68] 1.60000 19425.60
PIPE VIDEO INSPECTION | |
0480 617002 2.000 EACH | 860.00000 1720.00| 769.30000 1538.60] 740.00000 1480.00
|
|

15



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0490 617003 1.000 EACH | 985.00000 985.00| 829.43000 829.43| 970.00000 970.00
|

REINFORCED CONCRETE FLARED END SECTION,
18"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE
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FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
3 ) I ( 4 I( 5 )

(
DAISY CONSTRUCTION COMPANY

|DIAMOND MATERIALS LLC

| GREGGO & FERRARA INC

PATTERNED PORTLAND CEMENT CONCRETE

|
|
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0500 617004 1.000 EACH | 1200.00000 1200.00| 1059.67000 1059.67| 1300.00000 1300.00
REINFORCED CONCRETE FLARED END SECTION, | |
21" | | |
0510 617005 1.000 EACH | 1300.00000 1300.00]| 1337.08000 1337.08]| 1400.00000 1400.00
REINFORCED CONCRETE FLARED END SECTION, | |
24" | | |
0520 617009 3.000 EACH | 2385.00000 7155.00]| 2023.83000 6071.49] 2200.00000 6600.00
REINFORCED CONCRETE FLARED END SECTION, | |
36" | | |
0530 617164 4.000 EACH | 1730.00000 6920.00] 1914.36000 7657.44 | 2400.00000 9600.00
REINFORCED CONCRETE FLARED END SECTION, | |
19" X 30" | | |
0540 701010 3978.000 LF | 12.25000 48730.50]| 15.30000 60863.40] 15.00000 59670.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | |
0550 701011 7351.000 LF | 14.75000 108427.25] 17.82000 130994.82] 16.00000 117616.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
0560 701020 8639.000 LF | 15.75000 136064.25]| 18.82000 162585.98]| 16.00000 138224.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 1-8 | |
0570 701022 1574.000 LF | 12.90000 20304.60] 15.93000 25073.82] 16.00000 25184.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 3-8 | |
0580 701027 209.000 LF | 17.00000 3553.00] 19.61000 4098.49| 21.00000 4389.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
MODIFIED | | |
0590 701505 4.000 EACH | 80.00000 320.00] 97.69000 390.76| 100.00000 400.00
P.C.C. PARKING BUMPER | |
0600 705001 41184.000 SF | 3.80000 156499.20| 4.86000 200154.24] 4.10000 168854.40
P.C.C. SIDEWALK, 4" | |
0610 705002 5338.000 SF | 4.95000 26423.10] 5.84000 31173.92] 4.60000 24554.80
P.C.C. SIDEWALK, 6" | |
0620 705005 744.000 SF | 7.00000 5208.00] 8.23000 6123.12] 9.40000 6993.60
P. C. C. SIDEWALK, 8" | |
0630 705007 493.000 SF | 30.00000 14790.00]| 30.45000 15011.85]| 23.00000 11339.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0640 705519 11861.000 SF | 10.20000 120982.20]| 11.36000 134740.96| 11.00000 130471.00
|
|

SIDEWALK, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01

COUNTIES : NEW CASTLE

DATE
PAGE

02/27/12
001 -19

LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0650 708051 21.000 EACH | 2465.00000 51765.00] 3155.74000 66270.54 | 2500.00000 52500.00
DRAINAGE INLET, 34" X 24" | |
0660 708052 39.000 EACH | 2750.00000 107250.00]| 3494.58000 136288.62]| 2700.00000 105300.00
DRAINAGE INLET, 48" X 30" | |
0670 708053 9.000 EACH | 3635.00000 32715.00] 3880.74000 34926.66 | 3200.00000 28800.00
DRAINAGE INLET, 48" X 48" | |
0680 708054 3.000 EACH | 3735.00000 11205.00] 4472.48000 13417.44| 3900.00000 11700.00
DRAINAGE INLET, 66" X 30" | |
0690 708057 6.000 EACH | 3280.00000 19680.00]| 4860.20000 29161.20] 4100.00000 24600.00
DRAINAGE INLET, 72" X 24" | |
0700 708058 4.000 EACH | 4125.00000 16500.00] 5031.62000 20126.48| 4600.00000 18400.00
DRAINAGE INLET, 72" X 48" | |
0710 708111 4.000 EACH | 3020.00000 12080.00]| 3591.86000 14367.44| 2700.00000 10800.00
MANHOLE, 48" X 30" | |
0720 708113 1.000 EACH | 3515.00000 3515.00] 4057.94000 4057.94 | 3600.00000 3600.00
MANHOLE, 66" X 30" | |
0730 708586 1.000 EACH | 2300.00000 2300.00] 3203.37000 3203.37] 2600.00000 2600.00
JUNCTION BOX, 48" X 48" | |
0740 710001 12.000 EACH | 775.00000 9300.00| 563.92000 6767.04] 2400.00000 28800.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0750 710002 1.000 EACH | 1290.00000 1290.00] 593.52000 593.52] 2300.00000 2300.00
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0760 710501 2.000 EACH | 1290.00000 2580.00] 1430.93000 2861.86 | 2400.00000 4800.00
CONVERTING EXISTING CATCH BASIN TO | |
MANHOLE | | |
0770 710506 17.000 EACH | 720.00000 12240.00] 538.32000 9151.44| 1900.00000 32300.00
ADJUST AND REPAIR EXISTING SANITARY | |
MANHOLE | | |
0780 712005 234.000 SY | 50.00000 11700.00] 122.85000 28746.90| 57.00000 13338.00
RIPRAP, R-4 | |
0790 713001 3376.000 SY | 1.05000 3544.80] 0.83000 2802.08] 2.20000 7427.20
GEOTEXTILES, STABILIZATION | |
0800 713003 234.000 SY | 3.75000 877.50] 1.43000 334.62| 2.40000 561.60
GEOTEXTILES, RIPRAP | |
0810 715001 7954.000 LF | 12.00000 95448.00| 10.59000 84232.86| 14.00000 111356.00
|

PERFORATED PIPE UNDERDRAINS, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0820 716000 7.000 EACH | 1030.00000 7210.00]| 1571.31000 10999.17| 1200.00000 8400.00
|

CONVERTING EXISTING DRAINAGE INLET TO
JUNCTION BOX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01

LETTING DATE : 02/02/12

SET-ASIDE

DISTRICT : N2

COUNTIES : NEW CASTLE

DATE
PAGE

02/27/12
001 -21

LINE NO / ITEM CODE / ALT

3 )

AISY CONSTRUCTION COMPANY

I(

4

|DIAMOND MATERIALS LLC

I(

5 )

| GREGGO & FERRARA INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0830 718511 1.000 EACH | 5500.00000 5500.00] 603.75000 603.75] 1200.00000 1200.00
CURB/SIDEWALK OPENING | |
0840 720533 1.000 EACH | 9800.00000 9800.00| 2320.50000 2320.50] 9800.00000 9800.00
PERMANENT WOOD BARRICADE | |
0850 727004 20.000 LF | 60.00000 1200.00| 38.33000 766.60 | 55.00000 1100.00
CHAIN-LINK FENCE, 6' HIGH | |
0860 727006 4.000 EACH | 300.00000 1200.00]| 294.00000 1176.00]| 290.00000 1160.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | |
0870 727014 1000.000 LF | 2.55000 2550.00] 4.73000 4730.00| 2.20000 2200.00
CONSTRUCTION SAFETY FENCE | |
0880 727015 61.000 EACH | 360.00000 21960.00] 248.01000 15128.61| 140.00000 8540.00
MONUMENTS | | |
0890 727522 288.000 LF | 60.00000 17280.00]| 38.85000 11188.80]| 65.00000 18720.00
DECORATIVE FENCE | |
0900 732002 14357.000 SY | 3.85000 55274.45] 3.14000 45080.98 5.40000 77527.80
TOPSOIL, 6" DEPTH | | |
0910 733002 7186.000 SY | 1.30000 9341.80| 1.35000 9701.10]| 7.30000 52457.80
TOPSOILING, 6" DEPTH | |
0920 734013 27258.000 SY | 0.29000 7904.82 | 0.41000 11175.78| 0.41000 11175.78
PERMANENT GRASS SEEDING, DRY GROUND | |
0930 734015 6353.000 SY | 0.52000 3303.56] 0.37000 2350.61| 0.37000 2350.61
PERMANENT GRASS SEEDING, WET GROUND | |
0940 734017 13629.000 SY | 0.26000 3543.54] 0.32000 4361.28| 0.31000 4224.99
TEMPORARY GRASS SEEDING, DRY GROUND | |
0950 735535 1007.000 SY | 2.00000 2014.00] 1.58000 1591.06| 1.60000 1611.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0960 737002 1593.000 SY | 2.30000 3663.90] 5.25000 8363.25]| 2.70000 4301.10
MULCHING, PLANTS | |
0970 737523 LUMP | 98600.50000 98600.50]| 68000.00000 68000.00] 98719.10000 98719.10
PLANTING | | |
0980 743003 1062.000 EADY | 20.00000 21240.00] 15.75000 16726.50] 55.00000 58410.00
ARROWPANELS, TYPE C | |
0990 743004 140.000 EADY | 60.00000 8400.00]| 78.75000 11025.00] 110.00000 15400.00
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
1000 743006 188980.000 EADY | 0.26000 49134.80] 0.26000 49134.80] 0.60000 113388.00
PLASTIC DRUMS | |
1010 743007 300.000 HOUR | 75.00000 22500.00] 75.00000 22500.00] 75.00000 22500.00
|

TRAFFIC OFFICERS



DELAWARE DEPARTMENT OF

TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE

COUNTIE

DATE
PAGE : O

S : NEW CASTLE

02/27/12

01 -22

( 3 )
DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

I( 4 )
|DIAMOND MATERIALS LLC
I

I( 5 )
|GREGGO & FERRARA INC
I

SUPPLY OF 2 1/2" GALVANIZED STEEL

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1020 743010 120.000 EADY | 155.00000 18600.00] 89.85000 10782.00]| 220.00000 26400.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
1030 743050 10483.000 HOUR | 44.52000 466703.16| 44.52000 466703.16| 44.52000 466703.16
FLAGGER, NEW CASTLE COUNTY, STATE | |
1040 743062 2621.000 HOUR | 64.55000 169185.55] 64.55000 169185.55] 64.55000 169185.55
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
1050 743504 32.000 EACH | 135.00000 4320.00]| 136.50000 4368.00| 180.00000 5760.00
WARNING SIGNS | |
1060 743507 45270.000 LFDY | 0.26000 11770.20] 0.26000 11770.20] 0.45000 20371.50
TEMPORARY BARRICADE, TYPE III | |
1070 743525 12050.000 EADY | 2.05000 24702.50] 2.10000 25305.00] 4.20000 50610.00
TEMPORARY WARNING SIGNS | |
1080 744505 13.000 EACH | 258.00000 3354.00] 262.50000 3412.50] 260.00000 3380.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
1090 744506 4.000 EACH | 2270.00000 9080.00 | 2310.00000 9240.00 | 2300.00000 9200.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | |
POLYMER CONCRETE | |
1100 744520 19.000 EACH | 615.00000 11685.00]| 630.00000 11970.00]| 620.00000 11780.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | |
CONCRETE | | |
1110 744523 9.000 EACH | 1085.00000 9765.00| 1107.75000 9969.75]| 1100.00000 9900.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | |
CONCRETE | | |
1120 744524 15.000 EACH | 740.00000 11100.00] 756.00000 11340.00] 750.00000 11250.00
CONDUIT JUNCTION WELL, TYPE 5, PRECAST | |
CONCRETE | | |
1130 744525 19.000 EACH | 205.00000 3895.00] 210.00000 3990.00] 210.00000 3990.00
REMOVAL OF EXISTING JUNCTION WELL | |
1140 745521 223.000 LF | 7.25000 1616.75]| 7.35000 1639.05]| 7.30000 1627.90
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1150 745524 3509.000 LF | 3.20000 11228.80]| 3.22000 11298.98]| 3.20000 11228.80
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | |
1160 745527 4167.000 LF | 8.50000 35419.50] 8.68000 36169.56| 8.60000 35836.20
|
|

CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) [ ( 5 )
|DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1170 745528 281.000 LF | 4.35000 1222.35]| 4.42000 1242.02| 4.40000 1236.40
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
1180 745542 1737.000 LF | 15.50000 26923.50] 15.75000 27357.75] 16.00000 27792.00
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE | |
1190 745543 14.000 LF | 52.00000 728.00 | 52.50000 735.00 | 52.00000 728.00
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-OPEN CUT | |
1200 745544 6336.000 LF | 6.40000 40550.40]| 6.53000 41374.08]| 6.50000 41184.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1210 745545 90.000 LF | 7.00000 630.00] 6.30000 567.00] 6.20000 558.00
INSTALLATION OF CONDUIT ON WOOD POLE | |
1220 745547 37.000 LF | 4.00000 148.00| 3.15000 116.55]| 3.10000 114.70
INSTALLATION OF ADDITIONAL CONDUITS IN | |
TRENCH OR OPEN CUT PAVEMENT | |
1230 745556 856.000 LF | 7.25000 6206.00] 7.35000 6291.60] 7.30000 6248.80
INSTALLATION OF FIRST DUCT IN NEW | |
CONDUIT | | |
1240 745557 2158.000 LF | 3.10000 6689.80] 3.15000 6797.70] 3.10000 6689.80
INSTALLATION OF EACH ADDITIONAL DUCT IN | |
NEW CONDUIT | |
1250 746512 1538.000 LF | 2.05000 3152.90] 2.10000 3229.80] 2.10000 3229.80
CABLES, 1/#6 AWG | |
1260 746515 569.000 LF | 1.80000 1024.20]| 1.80000 1024.20]| 1.80000 1024.20
INSULATED GROUND CABLES, 1/#6 | |
1270 746516 3.000 EACH | 2010.00000 6030.00] 2047.50000 6142.50] 2100.00000 6300.00
SERVICE INSTALLATION | |
1280 746518 6.000 EACH | 2640.00000 15840.00]| 2688.00000 16128.00]| 2700.00000 16200.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | |
DAVIT ARM, 35' POLE | |
1290 746594 6.000 EACH | 515.00000 3090.00] 525.00000 3150.00] 520.00000 3120.00
LUMINAIRE (HPS), 250 WATT | |
1300 746717 3.000 EACH | 1030.00000 3090.00] 1050.00000 3150.00] 1100.00000 3300.00
ELECTRIC SERVICE ON PEDESTAL WITH | |
SERVICE RISER | |
1310 746727 152.000 LF | 5.00000 760.00| 4.48000 680.96 | 4.40000 668.80
|

SUPPLY OF 8/2 UF W/GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273

TABULATION OF BIDS

FINAL

DATE
PAGE

02/27/12
001 -24

INSTALLATION OF 4" DIAMETER HOLE, LESS

CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) [ ( 5 )
|DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1320 746774 5290.000 LF | 7.20000 38088.00] 7.35000 38881.50] 7.30000 38617.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1330 746830 6.000 CY | 465.00000 2790.00] 472.50000 2835.00] 470.00000 2820.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | |
1340 746847 12.000 EACH | 2575.00000 30900.00] 2625.00000 31500.00] 2600.00000 31200.00
POLE BASE, TYPE 3 | |
1350 746850 21.000 EACH | 515.00000 10815.00]| 525.00000 11025.00] 520.00000 10920.00
POLE BASE, TYPE 4 | | |
1360 746852 6.000 EACH | 774.00000 4644.00 | 787.50000 4725.00 | 780.00000 4680.00
POLE BASE, TYPE 6 | |
1370 747506 5.000 EACH | 1080.00000 5400.00] 1102.50000 5512.50] 1100.00000 5500.00
CABINET BASE | |
1380 748015 5515.000 SF | 3.35000 18475.25] 4.20000 23163.00] 3.40000 18751.00
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1390 748019 77030.000 LF | 0.20000 15406.00] 0.19000 14635.70] 0.20000 15406.00
TEMPORARY MARKINGS, PAINT, 4" | |
1400 748026 2030.000 SF | 0.77000 1563.10]| 1.05000 2131.50] 0.78000 1583.40
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
1410 748027 232.000 LF | 2.05000 475.60 | 3.68000 853.76 | 2.10000 487.20
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" | |
1420 748506 30354.000 LF | 0.34000 10320.36| 0.33000 10016.82]| 0.34000 10320.36
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1430 748530 23050.000 SF | 1.13000 26046.50] 1.26000 29043.00] 1.20000 27660.00
REMOVAL OF PAVEMENT STRIPING | |
1440 748553 25.000 EACH | 204.00000 5100.00] 183.75000 4593.75| 210.00000 5250.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | |
PAVEMENT MARKINGS, BIKE SYMBOL | |
1450 749687 183.000 EACH | 68.00000 12444.00]| 68.25000 12489.75]| 41.00000 7503.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | |
1460 749688 1.000 EACH | 90.00000 90.00] 87.15000 87.15]| 42.00000 42.00
|
|

THAN OR EQUAL TO 6" DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273

CALL ORDER : 001
LETTING DATE : 02/02/12

SET-ASIDE

CONTRACT 1ID
DISTRICT

FINAL

T200312601.01

COUNTIES : NEW CASTLE

DATE
PAGE

02/27/12
001 -25

LINE NO / ITEM CODE / ALT

3 )

AISY CONSTRUCTION COMPANY

I(

4 )

|DIAMOND MATERIALS LLC

I(

5 )

| GREGGO & FERRARA INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1470 753516 LUMP | 55400.00000 55400.00] 38790.99000 38790.99| 77000.00000 77000.00
SANITARY SEWER SYSTEM | |
1480 758000 7714.000 SY | 11.00000 84854.00| 9.99000 77062.86 | 8.30000 64026.20
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | | |
1490 759502 27.000 EAMO | 3800.00000 102600.00]| 3708.41000 100127.07| 4500.00000 121500.00
FIELD OFFICE, SPECIAL I | |
1500 760507 36481.000 SYIN | 0.90000 32832.90] 1.33000 48519.73| 0.83000 30279.23
PROFILE MILLING, HOT-MIX | |
1510 761001 1165.000 SY | 7.50000 8737.50]| 1.62000 1887.30] 10.00000 11650.00
BUTT JOINTS, HOT MIX | |
1520 762001 10976.000 LF | 1.25000 13720.00]| 1.24000 13610.24| 2.10000 23049.60
SAW CUTTING, HOT MIX | |
1530 762002 321.000 LF | 2.50000 802.50| 7.24000 2324.04 4.20000 1348.20
SAW CUTTING, CONCRETE, FULL DEPTH | |
1540 763000 LUMP | 600000.00000 600000.00| 488072.91000 488072.91| 160000.00000 160000.00
INITIAL EXPENSE | |
1550 763500 LUMP | 100000.00000 100000.00] 254705.47000 254705.47| 88000.00000 88000.00
MAINTENANCE OF TRAFFIC | |
1560 763501 LUMP | 150000.00000 150000.00|] 305760.00000 305760.00] 80000.00000 80000.00
CONSTRUCTION ENGINEERING | |
1570 763508 LUMP | 16600.00000 16600.00] 12442.77000 12442.77| 10000.00000 10000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | |
1580 763509 25.000 EAMO | 495.00000 12375.00]| 341.36000 8534.00| 650.00000 16250.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1590 763597 150.000 HOUR | 125.00000 18750.00]| 147.00000 22050.00] 130.00000 19500.00
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | $ 7,492,406.74]| $ 7,645,858.43| $ 8,080,334.98
—————————————————————————————————————————— s s s
CONTRACT TOTALS | S 7,492,406.74] S 7,645,858.43 S 8,080,334.98

DBE GOALS

3
S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -26
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NON-FIXED QUANTITY ITEMS
| | |
0010 201000 LUMP | 290000.00000 290000.00]
CLEARING AND GRUBBING | |
0020 202000 26400.000 CY | 29.75000 785400.00]
EXCAVATION AND EMBANKMENT | |
0030 208000 1300.000 CY | 20.25000 26325.00]
EXCAVATION AND BACKFILLING FOR PIPE | |
TRENCHES | | |
0040 209001 6703.000 CY | 21.74000 145723.22]
BORROW, TYPE A | |
0050 210000 1560.000 CY | 16.92000 26395.20]
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 211000 LUMP | 82000.00000 82000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | |
0070 212000 1024.000 CY | 12.63000 12933.12]|
UNDERCUT EXCAVATION | |
0080 250000 255.000 CY | 25.35000 6464.25]
SEDIMENT REMOVAL | |
0090 251000 4400.000 LF | 3.00000 13200.00]|
SILT FENCE | |
0100 251001 1300.000 LF | 10.63000 13819.00]
REINFORCED SILT FENCE | |
0110 252000 89.000 EACH | 659.39000 58685.71]
INLET SEDIMENT CONTROL, DRAINAGE INLET | |
0120 252001 22.000 EACH | 437.37000 9622.14|
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 1172.94000 1172.94|
SUMP PIT, TYPE 2 | |
0140 266000 8.000 CY | 1286.00000 10288.00]
SANDBAG DIKES | |
0150 268000 1485.000 TON | 45.94000 68220.90|
STABILIZED CONSTRUCTION ENTRANCE | |
0160 270500 1.000 EACH | 382.03000 382.03]
DEWATERING BAG | |
0170 271000 4858.000 CY | 15.00000 72870.00|
| |

STORMWATER MANAGEMENT POND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
PAGE 001 -27
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0180 272000 1.000 EACH | 10433.81000 10433.81]
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0190 272500 1.000 EACH | 2940.26000 2940.26|
SKIMMER DEWATERING DEVICE | |
0200 274001 239.000 CY | 27.05000 6464.95]
CLAY BORROW, STORMWATER MANAGEMENT POND | |
POND LINER | |
0210 302007 10466.000 CY | 46.07000 482168.62]|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0220 401813 5847.000 TON | 67.32000 393620.04]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 70-22 | | |
0230 401819 14636.000 TON | 63.76000 933191.36/|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | |
0240 401821 217.000 TON | 43.09000 9350.53|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22, PATCHING | |
0250 401822 1322.000 TON | 56.33000 74468.26 |
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | |
PG 64-22, PATCHING | |
0260 401823 1903.000 TON | 54.33000 103389.99]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING I [ |
0270 401830 6022.000 TON | 78.74000 474172.28]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 70-22 (NON- CARBONATE STONE) | |
0280 402000 115.000 TON | 164.73000 18943.95]|
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0290 406001 40099.000 SYIN | 1.82000 72980.18]|
HOT-MIX PATCHING | |
0300 503001 684.000 SY | 234.77000 160582.68]|
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0310 503006 1700.000 EACH | 15.93000 27081.00]
| | |

DOWEL BARS



REINFORCED CONCRETE FLARED END SECTION,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
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FINAL
CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0320 602615 2025.000 SF | 40.06000 81121.50]
MODULAR BLOCK RETAINING WALL | |
0330 606504 5.000 LF | 101.25000 506.25]
ALUMINUM HANDRAIL | |
0340 612021 1088.000 LF | 72.41000 78782.08 |
REINFORCED CONCRETE PIPE, 15", CLASS IV | |
0350 612022 4882.000 LF | 80.75000 394221.50]
REINFORCED CONCRETE PIPE, 18", CLASS IV | |
0360 612023 409.000 LF | 79.94000 32695.46|
REINFORCED CONCRETE PIPE, 24", CLASS IV | |
0370 612025 188.000 LF | 85.76000 16122.88]
REINFORCED CONCRETE PIPE, 30", CLASS IV | |
0380 612030 306.000 LF | 74.50000 22797.00]
REINFORCED CONCRETE PIPE, 18", CLASS V | |
0390 612031 136.000 LF | 88.90000 12090.40]
REINFORCED CONCRETE PIPE, 24", CLASS V | |
0400 612032 155.000 LF | 85.68000 13280.40]|
REINFORCED CONCRETE PIPE, 15", CLASS V | |
0410 612033 189.000 LF | 77.53000 14653.17]
REINFORCED CONCRETE PIPE, 21", CLASS IV | |
0420 612034 173.000 LF | 102.97000 17813.81]|
REINFORCED CONCRETE PIPE, 36", CLASS IV | |
0430 612039 251.000 LF | 126.26000 31691.26 |
REINFORCED CONCRETE PIPE, 36" CLASS V | |
0440 612219 86.000 LF | 112.35000 9662.10]|
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
24"X38", CLASS IV | |
0450 612223 192.000 LF | 95.08000 18255.36|
REINFORCED CONCRETE ELLIPTICAL PIPE, | |
19"X30", CLASS V | |
0460 612503 90.000 LF | 23.09000 2078.10]
PVC PIPE, 8" | | |
0470 612529 12141.000 LF | 1.43000 17361.63]
PIPE VIDEO INSPECTION | |
0480 617002 2.000 EACH | 986.66000 1973.32]
| |
| |

15
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CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
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SET-ASIDE
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|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0490 617003 1.000 EACH | 1038.90000 1038.90] |
REINFORCED CONCRETE FLARED END SECTION, | |

18"



PATTERNED PORTLAND CEMENT CONCRETE
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CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
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SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0500 617004 1.000 EACH | 1242.74000 1242.74|
REINFORCED CONCRETE FLARED END SECTION, | |
21" | | |
0510 617005 1.000 EACH | 1487.37000 1487.37|
REINFORCED CONCRETE FLARED END SECTION, | |
24" | | |
0520 617009 3.000 EACH | 2019.44000 6058.32]
REINFORCED CONCRETE FLARED END SECTION, | |
36" | | |
0530 617164 4.000 EACH | 1998.53000 7994.12|
REINFORCED CONCRETE FLARED END SECTION, | |
19" X 30" | | |
0540 701010 3978.000 LF | 10.92000 43439.76|
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | |
0550 701011 7351.000 LF | 14.47000 106368.97|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
0560 701020 8639.000 LF | 20.63000 178222.57]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 1-8 | |
0570 701022 1574.000 LF | 14.03000 22083.22]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
& GUTTER, TYPE 3-8 | |
0580 701027 209.000 LF | 11.88000 2482.92]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
MODIFIED | | |
0590 701505 4.000 EACH | 253.13000 1012.52]
P.C.C. PARKING BUMPER | |
0600 705001 41184.000 SF | 5.03000 207155.52]
P.C.C. SIDEWALK, 4" | |
0610 705002 5338.000 SF | 12.39000 66137.82]
P.C.C. SIDEWALK, 6" | |
0620 705005 744.000 SF | 11.27000 8384.88]|
P. C. C. SIDEWALK, 8" | |
0630 705007 493.000 SF | 18.80000 9268.40|
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0640 705519 11861.000 SF | 8.10000 96074.10]|
| |
| |

SIDEWALK, 6"
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CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0650 708051 21.000 EACH | 2858.30000 60024.30]
DRAINAGE INLET, 34" X 24" | |
0660 708052 39.000 EACH | 3091.01000 120549.39|
DRAINAGE INLET, 48" X 30" | |
0670 708053 9.000 EACH | 3803.68000 34233.12]
DRAINAGE INLET, 48" X 48" | |
0680 708054 3.000 EACH | 3519.33000 10557.99|
DRAINAGE INLET, 66" X 30" | |
0690 708057 6.000 EACH | 4053.03000 24318.18]|
DRAINAGE INLET, 72" X 24" | |
0700 708058 4.000 EACH | 4545.91000 18183.64]
DRAINAGE INLET, 72" X 48" | |
0710 708111 4.000 EACH | 3359.80000 13439.20]|
MANHOLE, 48" X 30" | |
0720 708113 1.000 EACH | 4013.75000 4013.75]|
MANHOLE, 66" X 30" | |
0730 708586 1.000 EACH | 2966.56000 2966.56 |
JUNCTION BOX, 48" X 48" | |
0740 710001 12.000 EACH | 1241.89000 14902.68]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0750 710002 1.000 EACH | 1304.97000 1304.97|
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0760 710501 2.000 EACH | 1304.94000 2609.88]|
CONVERTING EXISTING CATCH BASIN TO | |
MANHOLE | | |
0770 710506 17.000 EACH | 961.39000 16343.63]
ADJUST AND REPAIR EXISTING SANITARY | |
MANHOLE | | |
0780 712005 234.000 SY | 33.13000 7752.42 |
RIPRAP, R-4 | |
0790 713001 3376.000 SY | 0.82000 2768.32]
GEOTEXTILES, STABILIZATION | |
0800 713003 234.000 SY | 1.62000 379.08]
GEOTEXTILES, RIPRAP | |
0810 715001 7954.000 LF | 15.89000 126389.06|
| |

PERFORATED PIPE UNDERDRAINS, 6"
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CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT : N2
SET-ASIDE
I( 6 ) I ( ) I( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0820 716000 7.000 EACH | 637.03000 4459.21| |
| |

CONVERTING EXISTING DRAINAGE INLET TO
JUNCTION BOX
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|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0830 718511 1.000 EACH | 921.87000 921.87|
CURB/SIDEWALK OPENING | |
0840 720533 1.000 EACH | 2237.63000 2237.63]|
PERMANENT WOOD BARRICADE | |
0850 727004 20.000 LF | 62.17000 1243.40|
CHAIN-LINK FENCE, 6' HIGH | |
0860 727006 4.000 EACH | 354.38000 1417.52]|
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | |
0870 727014 1000.000 LF | 4.05000 4050.00]
CONSTRUCTION SAFETY FENCE | |
0880 727015 61.000 EACH | 50.63000 3088.43|
MONUMENTS | | |
0890 727522 288.000 LF | 68.90000 19843.20]|
DECORATIVE FENCE | |
0900 732002 14357.000 SY | 10.13000 145436.41 |
TOPSOIL, 6" DEPTH | | |
0910 733002 7186.000 SY | 6.08000 43690.88]|
TOPSOILING, 6" DEPTH | |
0920 734013 27258.000 SY | 0.28000 7632.24|
PERMANENT GRASS SEEDING, DRY GROUND | |
0930 734015 6353.000 SY | 0.51000 3240.03]
PERMANENT GRASS SEEDING, WET GROUND | |
0940 734017 13629.000 SY | 0.25000 3407.25]
TEMPORARY GRASS SEEDING, DRY GROUND | |
0950 735535 1007.000 SY | 1.92000 1933.44|
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0960 737002 1593.000 SY | 2.28000 3632.04]
MULCHING, PLANTS | |
0970 737523 LUMP | 111895.00000 111895.00]
PLANTING | | |
0980 743003 1062.000 EADY | 15.19000 16131.78]
ARROWPANELS, TYPE C | |
0990 743004 140.000 EADY | 75.94000 10631.60]|
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
1000 743006 188980.000 EADY | 0.25000 47245.00]
PLASTIC DRUMS | |
1010 743007 300.000 HOUR | 75.00000 22500.00]
| |

TRAFFIC OFFICERS



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/27/12
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CONTRACT TITLE SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1020 743010 120.000 EADY | 126.56000 15187.20]
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
1030 743050 10483.000 HOUR | 44.52000 466703.16| |
FLAGGER, NEW CASTLE COUNTY, STATE | |
1040 743062 2621.000 HOUR | 64.55000 169185.55]
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
1050 743504 32.000 EACH | 131.63000 4212.16| |
WARNING SIGNS | |
1060 743507 45270.000 LFDY | 0.25000 11317.50]
TEMPORARY BARRICADE, TYPE III | |
1070 743525 12050.000 EADY | 2.01000 24220.50]
TEMPORARY WARNING SIGNS | |
1080 744505 13.000 EACH | 253.13000 3290.69]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
1090 744506 4.000 EACH | 2227.50000 8910.00|
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | |
POLYMER CONCRETE | |
1100 744520 19.000 EACH | 607.50000 11542.50]
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | |
CONCRETE | | |
1110 744523 9.000 EACH | 1068.19000 9613.71| |
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | |
CONCRETE | | |
1120 744524 15.000 EACH | 729.00000 10935.00]
CONDUIT JUNCTION WELL, TYPE 5, PRECAST | |
CONCRETE | | |
1130 744525 19.000 EACH | 202.50000 3847.50]
REMOVAL OF EXISTING JUNCTION WELL | |
1140 745521 223.000 LF | 7.09000 1581.07| |
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1150 745524 3509.000 LF | 3.11000 10912.99| |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | |
1160 745527 4167.000 LF | 8.37000 34877.79]|
| |
| |

CONDUIT
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CALL ORDER : 001 CONTRACT ID : T200312601.01 COUNTIES : NEW CASTLE
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SET-ASIDE
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|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1170 745528 281.000 LF | 4.26000 1197.06 |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
1180 745542 1737.000 LF | 15.19000 26385.03|
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-DIRECTIONAL BORE | |
1190 745543 14.000 LF | 50.63000 708.82|
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT-OPEN CUT | |
1200 745544 6336.000 LF | 6.30000 39916.80]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1210 745545 90.000 LF | 6.08000 547.20]
INSTALLATION OF CONDUIT ON WOOD POLE | |
1220 745547 37.000 LF | 3.04000 112.48]|
INSTALLATION OF ADDITIONAL CONDUITS IN | |
TRENCH OR OPEN CUT PAVEMENT | |
1230 745556 856.000 LF | 7.09000 6069.04 |
INSTALLATION OF FIRST DUCT IN NEW | |
CONDUIT | | |
1240 745557 2158.000 LF | 3.04000 6560.32]
INSTALLATION OF EACH ADDITIONAL DUCT IN | |
NEW CONDUIT | |
1250 746512 1538.000 LF | 2.03000 3122.14]
CABLES, 1/#6 AWG | |
1260 746515 569.000 LF | 1.73000 984.37]
INSULATED GROUND CABLES, 1/#6 | |
1270 746516 3.000 EACH | 1974.38000 5923.14]
SERVICE INSTALLATION | |
1280 746518 6.000 EACH | 2592.00000 15552.00]
ALUMINUM LIGHTING STANDARD WITH SINGLE | |
DAVIT ARM, 35' POLE | |
1290 746594 6.000 EACH | 506.25000 3037.50]
LUMINAIRE (HPS), 250 WATT | |
1300 746717 3.000 EACH | 1012.50000 3037.50]
ELECTRIC SERVICE ON PEDESTAL WITH | |
SERVICE RISER | |
1310 746727 152.000 LF | 4.32000 656.64|
| |

SUPPLY OF 8/2 UF W/GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/27/12
PAGE : 001 -36

INSTALLATION OF 4" DIAMETER HOLE, LESS

FINAL
CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE : 02/02/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
1320 746774 5290.000 LF | 7.09000 37506.10]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1330 746830 6.000 CY | 455.63000 2733.78]
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | |
1340 746847 12.000 EACH | 2531.25000 30375.00]
POLE BASE, TYPE 3 | |
1350 746850 21.000 EACH | 506.25000 10631.25]|
POLE BASE, TYPE 4 | | |
1360 746852 6.000 EACH | 759.38000 4556 .28 |
POLE BASE, TYPE 6 | |
1370 747506 5.000 EACH | 1063.13000 5315.65]
CABINET BASE | |
1380 748015 5515.000 SF | 4.05000 22335.75]|
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1390 748019 77030.000 LF | 0.17000 13095.10]
TEMPORARY MARKINGS, PAINT, 4" | |
1400 748026 2030.000 SF | 2.03000 4120.90|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
1410 748027 232.000 LF | 4.05000 939.60|
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" | |
1420 748506 30354.000 LF | 0.35000 10623.90]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1430 748530 23050.000 SF | 1.22000 28121.00]
REMOVAL OF PAVEMENT STRIPING | |
1440 748553 25.000 EACH | 253.13000 6328.25]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | |
PAVEMENT MARKINGS, BIKE SYMBOL | |
1450 749687 183.000 EACH | 90.55000 16570.65]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | |
1460 749688 1.000 EACH | 84.04000 84.04]
| |
| |

THAN OR EQUAL TO 6" DEPTH
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CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273
CALL ORDER : 001 CONTRACT 1ID T200312601.01 COUNTIES NEW CASTLE
LETTING DATE 02/02/12 DISTRICT : N2
SET-ASIDE
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|ALLAN A MYERS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
1470 753516 LUMP | 101264.35000 101264.35]
SANITARY SEWER SYSTEM | |
1480 758000 7714.000 SY | 8.52000 65723.28]
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | | |
1490 759502 27.000 EAMO | 2300.00000 62100.00]|
FIELD OFFICE, SPECIAL I | |
1500 760507 36481.000 SYIN | 1.83000 66760.23
PROFILE MILLING, HOT-MIX | |
1510 761001 1165.000 SY | 2.85000 3320.25]
BUTT JOINTS, HOT MIX | |
1520 762001 10976.000 LF | 1.22000 13390.72]|
SAW CUTTING, HOT MIX | |
1530 762002 321.000 LF | 1.72000 552.12]
SAW CUTTING, CONCRETE, FULL DEPTH | |
1540 763000 LUMP | 450000.00000 450000.00]
INITIAL EXPENSE | |
1550 763500 LUMP | 282000.00000 282000.00]
MAINTENANCE OF TRAFFIC | |
1560 763501 LUMP | 122000.00000 122000.00]
CONSTRUCTION ENGINEERING | |
1570 763508 LUMP | 5200.00000 5200.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | |
1580 763509 25.000 EAMO | 550.00000 13750.00]|
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1590 763597 150.000 HOUR | 3.00000 450.00]
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | $ 9,112,216.43| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,112,216.43] 0.00] $

DBE GOALS | %

o




